

**LIMITED ASSIGNMENT OF CONSTRUCTION CONTRACT**

**THIS LIMITED ASSIGNMENT OF CONSTRUCTION CONTRACT** is made as of the 14th day of December, 2007

**BETWEEN:**

**[REDACTED] EllisDon LPF Hamilton Ltd., [REDACTED]**  
**(“Project Co”)**

**AND:**

**HAMILTON HEALTH SCIENCES CORPORATION, a non-share capital corporation amalgamated under the laws of the Province of Ontario**  
**(“Hospital”)**

**AND:**

**ELLISDON CORPORATION, a corporation incorporated under the laws of the Province of Ontario**  
**(“Contractor”).**

**WHEREAS:**

- A. Project Co, Hospital, and Contractor have entered into a Project Agreement dated the 14th day of December, 2007 (the **“Project Agreement”**) in respect to the finance and construction of the Henderson General Hospital Redevelopment Project in Hamilton, Ontario.
- B. In furtherance of the provisions of Section 4.1 of the Project Agreement, Project Co and Contractor entered into the Guaranteed Price Contract dated the 14th day of December, 2007 (the **“Construction Contract”**) with respect to the Project, an executed copy of which is attached as Schedule A.
- C. Project Co has entered into the Financing with Lender for the purpose of financing, among other things, the Base Progress Payments under the Construction Contract during the period from the commencement of construction to and including the Substantial Performance Date.
- D. Contractor has agreed to be a party to this Limited Assignment of Construction Contract to acknowledge the terms of the assignment of the Construction Contract by Project Co to Hospital, and the assumption of the Construction Contract by Hospital.

**NOW THEREFORE** in consideration of the mutual covenants and agreements of the Parties hereinafter contained and for other good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged, the Parties covenant and agree as follows:

## **ARTICLE 1 - DEFINITIONS AND INTERPRETATION**

### **1.1 Definitions**

All capitalized terms not otherwise defined in this Limited Assignment of Construction Contract including the Schedules hereto shall have the meanings given to them in the Project Agreement and unless the context otherwise requires:

- (a) **“Additional Owner Payments”** has the meaning given to it in the Construction Contract.
- (b) **“Agent”** means Pacific & Western Bank of Canada, in its capacity as administrative agent for and on behalf of the Lender.
- (c) **“Assumed Rights and Obligations”** has the meaning given to it in Section 3.3.
- (d) **“Base Progress Payments”** has the meaning given to it in the Construction Contract.
- (e) **“Certified Cost to Complete”** means the value of the Work remaining to be performed under the Construction Contract following the last day of the agreed monthly payment period ending immediately prior to the Final Reimbursement Payment Date as certified to Hospital by the Consultant (after having consulted with Project Co and Contractor and acting in the manner described in, and subject to, GC 2.2.6 of the Construction Contract), provided that for greater certainty, the Certified Cost to Complete shall not include any amount in respect of Minor Deficiencies (as provided in GC 5.5.6 and/or 5.6.8 of the Construction Contract) to the extent that such amount is included in the Hospital Holdback.
- (f) **“Change Directive”** has the meaning given to it in the Construction Contract.
- (g) **“Change in the Scope of the Work”** has the meaning given to it in the Construction Contract.
- (h) **“Change Order”** has the meaning given to it in the Construction Contract.
- (i) **“Compensation Payment”** means either the Default Termination Payment or the Non-Default Termination Sum as defined in Schedule B.
- (j) **“Construction Contract”** has the meaning given to it in Recital B.
- (k) **“Construction Event of Default”** has the meaning given to it in the Lender’s Direct Agreement.

- (l) “**Enforcement Rights**” means the rights as against Contractor to enforce or terminate the Construction Contract under PART 7 – DEFAULT NOTICE therein.
- (m) “**Final Reimbursement Payment Date**” has the meaning given to it in the Construction Contract.
- (n) “**Hospital Final Reimbursement Payment**” means the amount determined by subtracting from the amount of the Guaranteed Price, as adjusted in accordance with the terms of the Construction Contract as at the end of last day of the agreed monthly payment period ending immediately prior to the Final Reimbursement Payment Date, the following amounts (without duplication):
  - (i) all Additional Owner Payments (including any payments pursuant to Section 8.5 of the Lender’s Direct Agreement) paid, payable, or which will become payable, by Hospital in respect of Work performed in accordance with the Construction Contract on or before the last day of the agreed monthly payment period ending immediately prior to the Final Reimbursement Payment Date;
  - (ii) any Interim Reimbursement Payment Amount paid or payable by Hospital;
  - (iii) the Certified Cost to Complete;
  - (iv) the Hospital Holdback as at the Final Reimbursement Payment Date; and
  - (v) any Legislative Holdback required to be maintained by Hospital as at the Final Reimbursement Payment Date.
- (o) “**Hospital Holdback**” means any amount which Hospital may withhold from payment under the Construction Contract, provided for greater certainty that where this Limited Assignment of Construction Contract provides for a deduction in respect of any Hospital Holdback, such deduction shall apply to any payments to be made by Hospital hereunder (whether to the Project Co, the Contractor or the Agent), notwithstanding that the Construction Contract expressly provides for deductions from payments to be made to the Contractor.
- (p) “**Interim Reimbursement Payment Amount**” means the amount determined by subtracting from the amount of the Phase 1A Price Component as at the end of the last day of the agreed monthly payment period ending immediately prior to the Interim Reimbursement Payment Date, the following amounts (without duplication):
  - (i) all Additional Owner Payments (including any payments pursuant to Section 8.5 of the Lender’s Direct Agreement) paid, payable, or which will become payable, by Hospital in respect of Phase 1A Work performed in accordance with the Construction Contract on or before the last day of

- the agreed monthly payment period ending immediately prior to the Interim Reimbursement Payment Date;
- (ii) the amount, if any, as at the Interim Reimbursement Payment Date, Hospital is entitled to withhold with respect to outstanding Phase 1A Deliverables (as defined in the Construction Contract) in accordance with GC 5.5.7 of the Construction Contract;
  - (iii) the amount, if any, Hospital is entitled to withhold with respect to any Phase 1A Minor Deficiencies (as defined in the Construction Contract) in accordance with GC 5.5.6 of the Construction Contract;
  - (iv) the Hospital Holdback as at the Interim Reimbursement Payment Date;
  - (v) any Legislative Holdback required to be maintained by Hospital as at the Interim Reimbursement Payment Date; and
  - (vi) \$2 million, which amount shall be in addition to the amount of the Legislative Holdback in paragraph (v) above.
- (q) “**Interim Reimbursement Payment Date**” has the meaning given to it in the Construction Contract.
  - (r) “**Legislative Holdback**” means the holdback to be maintained under Part IV of the *Construction Lien Act* (Ontario).
  - (s) “**Limited Assignment of Construction Contract**” means this limited assignment of construction contract and the schedules hereto.
  - (t) “**Notice**” has the meaning given to it in Section 4.1.
  - (u) “**Phase 1A Price Component**” means the amount [REDACTED] incurred or accrued as at the end of Month 29, all as set out in cell B32 of the Summary Information page of the Financial Model, subject, without duplication, to:
    - (i) any adjustments to be made to the Phase 1A Price Component pursuant to the Project Agreement; and
    - (ii) the same adjustments that are made to the Guaranteed Price from time to time in accordance with the terms of the Construction Contract but only to the extent that such adjustments are applicable to the Phase 1A Work.
  - (v) “**Phase 1A Work**” has the meaning given to it in the Construction Contract.
  - (w) “**Retained Payment Obligation**” has the meaning given to it in Section 3.1.
  - (x) “**Substantial Performance Date**” has the meaning given to it in the Construction Contract.

- (y) “**Substantial Performance Holdback**” means the holdback payable pursuant to GC 5.7 - PAYMENT OF HOLDBACK UPON SUBSTANTIAL PERFORMANCE OF THE WORK of the Construction Contract.
- (z) “**Substantial Performance Holdback Payment Date**” means the date for payment of the Substantial Performance Holdback pursuant to GC 5.7 - PAYMENT OF HOLDBACK UPON SUBSTANTIAL PERFORMANCE OF THE WORK of the Construction Contract.
- (aa) “**Trust Account**” means the trust account established pursuant to the Trust Account Agreement.
- (bb) “**Trust Account Agreement**” means the agreement respecting the Trust Account between Project Co, Hospital and Computershare Trust Company of Canada.
- (cc) “**Value Added Tax**” has the meaning given to it in the Construction Contract.
- (dd) “**Work**” has the meaning given to it in the Construction Contract.

## 1.2 Schedules

This Limited Assignment of Construction Contract comprises this executed agreement and the following Schedules, which are hereby incorporated by reference into and form part of this Limited Assignment of Construction Contract:

Schedule A – Executed Copy of Construction Contract

Schedule B – Compensation on Termination

Schedule C – Dispute Resolution Procedure.

## 1.3 Interpretation

The provisions of Section 1.3(a) and (e) – (x), inclusive, of the Project Agreement are hereby incorporated in their entirety and all references in same to “Project Agreement” shall be read as “Limited Assignment of Construction Contract”.

# ARTICLE 2 - REPRESENTATIONS AND WARRANTIES

## 2.1 Project Co Representations and Warranties

Project Co represents and warrants to Hospital that as at the date of this Limited Assignment of Construction Contract:

- (a) the Construction Contract is in full force and effect, unamended and neither it nor, to the best of its knowledge and belief, Contractor is in material default of any of their respective obligations thereunder;
- (b) an executed, true and complete copy of the Construction Contract is attached hereto as Schedule A; and

- (c) Project Co has done no act and has not consented to any proceedings that could create any security interest, lien or encumbrance on its interest in the Construction Contract other than the lien or encumbrance in favour of Agent, for itself and for the benefit of Lender, pursuant to the Lending Agreements.

## **2.2 Contractor Representations and Warranties**

Contractor represents and warrants to Hospital that as at the date of this Limited Assignment of Construction Contract:

- (a) the Construction Contract is in full force and effect, unamended and neither it nor, to the best of its knowledge and belief, Project Co is in material default of any of their respective obligations thereunder;
- (b) an executed, true and complete copy of the Construction Contract is attached hereto as Schedule A;
- (c) Contractor has done no act and has not consented to any proceedings that could create any security interest, lien or encumbrance on its interest in the Construction Contract other than the lien or encumbrance in favour of Agent, for itself and for the benefit of the Lender, pursuant to the Lending Agreements.

## **2.3 Project Co Representation and Warranty**

Project Co hereby represents and warrants to Hospital that Project Co will, within 10 Business Days, (i) be registered under Subdivision d of Division V of Part IX of the Excise Tax Act (Canada) and (ii) provide Hospital with the GST/HST Number assigned to it.

## **2.4 Contractor Representation and Warranty**

The Contractor hereby represents and warrants to Hospital that the Contractor is registered under Subdivision d of Division V of Part IX of the Excise Tax Act (Canada) and has been assigned GST/HST Number [REDACTED].

## **2.5 Hospital Representation and Warranty**

Hospital represents and warrants to the Contracting Parties that as of the date of this Project Agreement the Hospital is a public hospital under the *Public Hospitals Act* (Ontario), and such representation and warranty shall be deemed to be included in the Construction Contract as a representation and warranty made by Hospital therein.

## ARTICLE 3 - ASSIGNMENT

### 3.1 Assignment by Project Co

Subject to the prior assignment as security pursuant to the Financing, Project Co hereby assigns all of its right, title and interest in the Construction Contract to Hospital save and except the obligation to pay the Base Progress Payments, (the “**Retained Payment Obligation**”) which obligation Project Co specifically retains and Project Co agrees with Hospital and Contractor to pay the Base Progress Payments in accordance with and subject to the applicable provisions of the Construction Contract, including, without limitation, the provisions of Article A-7 - PAYMENT and PART 5 – PAYMENT therein, including any provision of the Construction Contract pursuant to which a Retained Payment Obligation may be subject to holdback.

### 3.2 Rights to Enforce

Project Co may assign its interest in the Construction Contract to Agent as security for the Financing. Such assignment as security includes all of Project Co’s Enforcement Rights in order that Agent may enforce the provisions of the Construction Contract as against Contractor in the event of any default under the Construction Contract subject to and in accordance with the provisions of the Lender’s Direct Agreement. Project Co and Contractor acknowledge and agree that Hospital shall, subject to Lender’s prior security interest therein and subject to and in accordance with the terms of the Lender’s Direct Agreement, be entitled to exercise all of Project Co’s rights and enforce all of Contractor’s covenants and obligations in accordance with the terms of the Construction Contract.

### 3.3 Assumption by Hospital

Hospital hereby accepts the assignment of the Construction Contract from Project Co and, subject to the prior rights of Agent, assumes all of the rights, benefits and obligations of Project Co thereunder, save and except the Retained Payment Obligation (the “**Assumed Rights and Obligations**”) and covenants and agrees with Project Co and with Contractor to observe and perform all of the Assumed Rights and Obligations including, for greater clarity, the payment of all Additional Owner Payments, the Certified Cost to Complete and the Hospital Holdback as same become due and payable to Contractor in accordance with the terms of the Construction Contract.

### 3.4 Interim Reimbursement Payment

Subject to Sections 3.5 and 3.13, Hospital covenants and agrees with Project Co to pay to Project Co the Interim Reimbursement Payment Amount and the applicable Value Added Tax on the Interim Reimbursement Payment Date.

### **3.5 Direction of Interim Reimbursement Payment Amount**

Project Co hereby irrevocably directs Hospital to make the Interim Reimbursement Payment Amount to Agent or as Agent may direct as security for the Financing. Hospital shall pay the Interim Reimbursement Payment Amount as directed by Project Co and shall not accept any re-direction without the consent of Agent. Hospital and Project Co acknowledge that any monies contributed by MOHLTC for the Interim Reimbursement Payment Amount shall be deposited by MOHLTC directly into the Trust Account. Hospital acknowledges that Project Co's interest in the Trust Account has been assigned to the Agent as part of the security under the Lending Agreements, and agrees that any monies payable to Project Co under this Limited Assignment of Construction Contract that are funded by monies deposited in the Trust Account shall be paid directly to Agent or as Agent may direct out of the Trust Account all in accordance with and pursuant to the Trust Account Agreement. Hospital and Project Co further agree that any monies payable to the Contractor under this Limited Assignment of Construction Contract or the Construction Contract that are funded by monies deposited in the Trust Account shall be paid directly to the Contractor out of the Trust Account or as Contractor may direct out of the Trust Account. Hospital will pay the amounts that Project Co and Contractor are entitled to under this Limited Assignment of Construction Contract once the conditions for payment set out in the Construction Contract, if any, have been satisfied.

### **3.6 Hospital Final Reimbursement Payment**

Subject to Sections 3.7 and 3.13, Hospital covenants and agrees with Project Co to pay to Project Co the Hospital Final Reimbursement Payment and the applicable Value Added Tax on the Final Reimbursement Payment Date.

### **3.7 Direction of Hospital Final Reimbursement Payment**

Project Co hereby irrevocably directs Hospital to make the Hospital Final Reimbursement Payment to Agent or as Agent may direct as security for the Financing. Hospital shall pay the Hospital Final Reimbursement Payment as directed by Project Co and shall not accept any re-direction without the consent of Agent. Hospital and Project Co acknowledge that any monies contributed by MOHLTC for the Hospital Final Reimbursement Payment shall be deposited by MOHLTC directly into the Trust Account. Hospital acknowledges that Project Co's interest in the Trust Account has been assigned to the Agent as part of the security under the Lending Agreements, and agrees that any monies payable to Project Co under this Limited Assignment of Construction Contract that are funded by monies deposited in the Trust Account shall be paid directly to Agent or as Agent may direct out of the Trust Account all in accordance with and pursuant to the Trust Account Agreement. Hospital and Project Co further agree that any monies payable to the Contractor under this Limited Assignment of Construction Contract or the Construction Contract that are funded by monies deposited in the Trust Account shall be paid directly to the Contractor out of the Trust Account or as Contractor may direct out of the Trust Account. Hospital will pay the amounts that Project Co and



Contractor are entitled to under this Limited Assignment of Construction Contract once the conditions for payment set out in the Construction Contract, if any, have been satisfied.

### **3.8 Payment of Substantial Performance Holdback and Balance of Guaranteed Price**

Subject to Section 3.13, Hospital covenants and agrees with Contractor to pay to Contractor the Substantial Performance Holdback on the Substantial Performance Holdback Payment Date and to pay to Contractor the unpaid balance of the Guaranteed Price (as defined in the Construction Contract) on the date provided in GC 5.9.4 of the Construction Contract.

### **3.9 Hospital Holdback**

The Hospital Holdback shall be reduced from time to time as a result of such actions by Contractor as confirmed by the Consultant in accordance with the terms and conditions of the Construction Contract. To the extent the Hospital Holdback is reduced from time to time, Hospital shall pay the amount of the Hospital Holdback reductions to Contractor or as otherwise directed by Contractor and shall not accept any re-direction without the consent of the Person to whom payment is directed. Hospital acknowledges such direction and agrees to pay the Hospital Holdback reductions as Contractor may direct in accordance with any such direction. Contractor acknowledges and agrees that payment by Hospital of the Hospital Holdback reductions in accordance with this Section 3.9 as the Contractor may direct constitutes payment by the Hospital to Contractor in satisfaction of the Hospital's obligation to pay the Hospital Holdback reductions to Contractor under the Construction Contract and in satisfaction of any trust obligation of the Hospital in respect to such payments under Section 7 of the *Construction Lien Act* (Ontario) pursuant to Section 10 of the *Construction Lien Act* (Ontario).

### **3.10 Additional Owner Payments**

Unless otherwise provided in the relevant Change Order or Change Directive or in the Construction Contract, Hospital will pay all Additional Owner Payments to Contractor on a progress payment basis in the manner and at the times contemplated by the Construction Contract.

### **3.11 Certified Cost to Complete**

After Hospital has paid the Hospital Final Reimbursement Payment, it shall thereafter continue to be responsible for payment to the Contractor of the Certified Cost to Complete on a progress payment basis in the manner and at the times contemplated by the Construction Contract. Hospital shall pay the Certified Cost to Complete to the Contractor or as otherwise directed by Contractor and shall not accept any re-direction without the consent of the Person to whom payment is directed. Hospital acknowledges such direction and agrees to pay the Certified Cost to Complete as Contractor may direct in accordance with such direction. Contractor acknowledges and agrees that payment by Hospital of the Certified Cost to Complete in accordance with this Section 3.11 as the Contractor may direct constitutes payment by the Hospital to Contractor in satisfaction of

the Hospital's obligation to pay the Certified Cost to Complete to Contractor under the Construction Contract and in satisfaction of any trust obligation of the Hospital in respect to such payments under Section 7 of the *Construction Lien Act* (Ontario) pursuant to Section 10 of the *Construction Lien Act* (Ontario).

### **3.12 Assumption Acknowledgement by Contractor**

Contractor hereby consents to the assignment of the Construction Contract by Project Co to Hospital on the terms and conditions of this Limited Assignment of Construction Contract including, without limitation, all of the provisions of this Article 3 and agrees to the assumption of the Construction Contract on such terms and conditions by Hospital and further agrees that, subject to the prior assignment of the Construction Contract as security pursuant to the Lending Agreements and except as set out in Sections 3.1 and 3.2, Hospital is entitled to the benefit of and to enforce all of the covenants and obligations of the "Owner" under the terms of the Construction Contract as if Hospital were an original party to the Construction Contract with Contractor. Contractor further acknowledges and agrees with Hospital that, subject to the provisions of Section 8.3 of the Lender's Direct Agreement, Hospital is not responsible for the payment to Contractor of any Base Progress Payment nor any Legislative Holdbacks in respect thereof except to the extent deducted from the Interim Reimbursement Payment Amount and/or Hospital Final Reimbursement Payment and further that the failure of Project Co to make any Base Progress Payment or to release any Legislative Holdbacks in respect thereof except to the extent deducted from any Interim Reimbursement Payment Amount and/or Hospital Final Reimbursement Payment when due shall not constitute a default under the Construction Contract and shall not give rise to any remedy or right of action on the part of Contractor under the Construction Contract provided nothing in this sentence shall relieve Project Co from its obligation to pay the Base Progress Payments to Contractor or prejudice any claim, right or remedy Contractor may have against Project Co for failure to pay same.

### **3.13 Compensation on Termination**

If the Construction Contract is terminated pursuant to GC 7.1.1, GC 7.1.4, GC 7.1.8, GC 7.2.1, GC 7.2.2 or GC 7.2.3 thereof then:

- (a) Hospital shall pay the Compensation Payment to Project Co, calculated and payable in accordance with Schedule B; and
- (b) the provisions of Section 3.4 through to 3.11 inclusive shall no longer apply.

Project Co hereby irrevocably directs Hospital to make any Compensation Payment to Agent, or as Agent may direct as security for the Financing. Hospital shall pay the Compensation Payment as directed by Agent and shall not accept any re-direction without the consent of Agent. Any portion of a Compensation Payment funded by monies deposited to the Trust Account shall be paid directly to Agent or as Agent may direct from the Trust Account. Hospital will pay the Compensation Payment in accordance with Schedule B.

## ARTICLE 4 - NOTICES

### 4.1 Notices to Parties

All notices, requests, demands, instructions, certificates, consents and other communications (each being a “**Notice**”) required or permitted under this Limited Assignment of Construction Contract and/or the Construction Contract shall be served by sending the same by facsimile or by hand, as follows:

If to Contractor: 89 Queensway Avenue West  
Suite 800  
Mississauga, Ontario L5B 2V2

Fax No.: [REDACTED]  
Attn.: [REDACTED]

If to Project Co: c/o Fengate Capital Management (Hamilton Health  
Sciences) Inc.  
Suite 1502, 5000 Yonge Street  
Toronto, Ontario M2N 7E9

Fax No.: [REDACTED]  
Attn.: [REDACTED]

If to Hospital: Henderson General Hospital  
Capital Development Office  
80 Wing, 1<sup>st</sup> Floor  
711 Concession Street  
Hamilton, Ontario LV8 1C3  
Fax No.: [REDACTED]  
Attn.: [REDACTED]

with a copy to:  
Infrastructure Ontario: 777 Bay Street, 9th Floor  
Toronto, Ontario, M5G 2C8

Fax No.: [REDACTED]  
Attn.: [REDACTED]

### 4.2 Facsimile

Where any Notice is provided or submitted to a Party via facsimile, an original of the Notice sent via facsimile shall promptly be sent by regular mail. For greater certainty, a notice given via facsimile shall not be invalid by reason only of a Party's failure to comply with this Section 4.2.

#### **4.3 Change of Address**

Any Party to this Limited Assignment of Construction Contract may, from time to time, change any of its contact information set forth in Section 4.1 by prior Notice to the other Parties, and such change shall be effective on the Business Day that next follows each recipient Party's receipt of such Notice unless a later effective date is given in such Notice.

#### **4.4 Deemed Receipt of Notices**

Subject to Section 4.4(a), a Notice given by hand delivery shall be deemed to have been received on the day it is delivered. Subject to Sections 4.4(a) and 4.4(b), a Notice given by facsimile shall be deemed to have been received on the day it is transmitted by facsimile.

- (a) If any Notice delivered by hand or transmitted by facsimile is so delivered or transmitted, as the case may be, either on a day that is not a Business Day or on a Business Day after 4:00 p.m. (recipient's local time), then such Notice shall be deemed to have been received by such recipient on the next Business Day.
- (b) A Notice given by facsimile shall be deemed to have been received by the recipient on the day it is transmitted only if a facsimile transmission report (maintained by the sender) indicates that the transmission of such Notice was successful.

### **ARTICLE 5 - GENERAL**

#### **5.1 Amendments**

This Limited Assignment of Construction Contract may not be amended, restated, supplemented or otherwise modified except by an agreement in writing signed by duly authorized representatives of the Parties and stating on its face that it is intended to be an amendment, restatement, supplement or other modification, as the case may be, to this Limited Assignment of Construction Contract.

#### **5.2 Waiver**

- (a) No waiver made or given by a Party under or in connection with this Limited Assignment of Construction Contract shall be binding or effective unless the waiver is in writing, signed by an authorized representative of the Party giving such waiver, and delivered by such Party to the other Parties. No waiver made with respect to any such right, power or remedy, in one instance will be deemed to be a waiver with respect to any other instance

involving the exercise of the right, power, or remedy or with respect to any other such right, power, or remedy.

- (b) Failure by any Party to exercise any of its rights, powers or remedies hereunder or its delay to do so shall not constitute a waiver of those rights, powers or remedies. The single or partial exercise of a right, power or remedy shall not prevent its subsequent exercise or the exercise of any other right, power or remedy.

### **5.3 Relationship Between the Parties**

Each of the Parties acknowledges that it is contracting on its own behalf and not as agent for any other Person. This Limited Assignment of Construction Contract is not intended to and does not create or establish between Hospital, Contracting Parties, the Province, including Infrastructure Ontario, any relationship as partners, joint venturers, employer and employee, master and servant, or of principal and agent, and does not create or establish any relationship whatsoever between Hospital, the Province, including Infrastructure Ontario, and any Affiliate, representative or employee of a Contracting Party.

### **5.4 Entire Agreement**

Except where provided otherwise in this Limited Assignment of Construction Contract, this Limited Assignment of Construction Contract constitutes the entire agreement between the Parties in connection with its subject matter and supersedes all prior representations, communications, negotiations and understandings, whether oral, written, express or implied, concerning the subject matter of this Limited Assignment of Construction Contract.

### **5.5 No Reliance**

Each of the Parties acknowledges that:

- (i) it has not entered into this Limited Assignment of Construction Contract on the basis of and does not rely, and has not relied, upon any statement or representation, whether negligent or innocent, or warranty or other provision, whether oral, written, express or implied, made or agreed to by any Person, whether a Party to this Limited Assignment of Construction Contract or not, except those expressly made, given or repeated in the Project Agreement, this Limited Assignment of Construction Contract and the other Implementing Agreements and the only remedy or remedies available in respect of any misrepresentation or untrue statement made to it shall be those expressly provided for in this Limited Assignment of Construction Contract; and
- (ii) this Section 5.5 shall not apply to any statement, representation or warranty made fraudulently, or to any provision of this Limited Assignment of Construction Contract which was induced by fraud, for which the remedies available shall be all those available under the law governing this Limited Assignment of Construction Contract.

## **5.6 Severability**

If any provision of this Limited Assignment of Construction Contract is declared invalid, unenforceable or illegal by the courts of a competent jurisdiction, such provision may be severed and such invalidity, unenforceability or illegality shall not prejudice or affect the validity, enforceability and legality of the remaining provisions of this Limited Assignment of Construction Contract. If any such provision of this Limited Assignment of Construction Contract is invalid, unenforceable or illegal, the Parties shall, acting in good faith, promptly negotiate new provisions to eliminate such invalidity, unenforceability or illegality and to restore this Limited Assignment of Construction Contract as near as possible to its original intent and effect.

## **5.7 Enurement**

This Limited Assignment of Construction Contract shall enure to the benefit of, and be binding on, Hospital and the Contracting Parties and each of their respective successors and permitted transferees and assigns.

## **5.8 Governing Law and Jurisdiction**

- (a) This Limited Assignment of Construction Contract shall be governed by and construed in accordance with the laws of the Province of Ontario and the laws of Canada applicable therein and shall be treated in all respects as an Ontario contract, without regard to conflict of laws principles.
- (b) The Parties hereby irrevocably attorn to the exclusive jurisdiction of the courts of the Province of Ontario and all courts competent to hear appeals therefrom.

## **5.9 Cumulative Remedies**

Except as otherwise set forth in this Limited Assignment of Construction Contract, the rights, powers and remedies of each Party set forth in this Limited Assignment of Construction Contract are cumulative and are in addition to and without prejudice to any other right, power or remedy that may be available to such Party under this Limited Assignment of Construction Contract or at law or in equity.

## **5.10 Further Assurance**

Each Party shall do all things, from time to time, and execute all further instruments, agreements and documents necessary to give full effect to this Limited Assignment of Construction Contract.

## **5.11 Costs**

Each Party shall be responsible for paying its own costs and expenses incurred in connection with the negotiation, preparation and execution and delivery of this Limited

Assignment of Construction Contract. All costs and expenses associated with the establishment and operation of the Trust Account shall be borne and paid by Project Co.

#### **5.12 Proof of Authority**

Each Party shall provide proof to each other Party, in a form acceptable to such other Party, that any Person executing this Limited Assignment of Construction Contract or any of the Implementing Agreements on its behalf has the requisite authority to execute this Limited Assignment of Construction Contract or such Implementing Agreement on its behalf.

#### **5.13 Counterparts**

This Limited Assignment of Construction Contract may be executed in one or more counterparts. Any single counterpart or a set of counterparts executed, in either case, by all the Parties shall constitute a full, original and binding agreement for all purposes. Counterparts may be executed either in original, faxed or other electronic form provided that any Party providing its signature in faxed or other electronic form shall promptly forward to each other Party an original signed copy of this Limited Assignment of Construction Contract which was so transmitted.

#### **5.14 Language of Agreement**

Each Party acknowledges having requested and being satisfied that this Limited Assignment of Construction Contract and related documents be drawn in English. *Chacune des parties reconnaît avoir demandé que ce document et ses annexes soient rédigés en anglaise et s'en declare satisfaite.*

**SIGNATURE PAGES IMMEDIATELY FOLLOW**

**IN WITNESS WHEREOF** the Parties hereto have executed this Limited Assignment of Construction Contract as of the date first above written.

**[REDACTED] ELLISDON LPF HAMILTON LTD.**

Per: \_\_\_\_\_  
[REDACTED]  
[REDACTED]

Per: \_\_\_\_\_  
[REDACTED]  
[REDACTED]

We have authority to bind the corporation.

**HAMILTON HEALTH SCIENCES CORPORATION**

Per: \_\_\_\_\_  
[REDACTED]  
[REDACTED]

Per: \_\_\_\_\_  
[REDACTED]  
[REDACTED]

We have authority to bind the corporation.

**ELLISDON CORPORATION**

Per: \_\_\_\_\_  
[REDACTED]  
[REDACTED]

Per: \_\_\_\_\_  
[REDACTED]  
[REDACTED]

We have authority to bind the corporation.



**SCHEDULE A**  
**EXECUTED COPY OF CONSTRUCTION CONTRACT**

**[NTD: To be attached]**

**SCHEDULE B**  
**COMPENSATION ON TERMINATION**

**ARTICLE 1 - DEFINITIONS**

**1.1 Definitions**

All capitalized terms not otherwise defined in the Limited Assignment of Construction Contract, including this Schedule, shall have the meanings given to them in the Project Agreement and unless the context otherwise requires:

- (a) **“Debt Amount”** means all accrued and unpaid interest and any “make whole” payments or breakage fees (less any breakage benefits) which Project Co is obligated to pay to Agent or Lender pursuant to the Lending Agreements, together with the outstanding principal amount of debt funded under the Lending Agreements.
- (b) **“Default Termination Payment”** has the meaning given in Section 2.1(b) of this Schedule B.
- (c) **“Demobilization Costs”** means all reasonable costs of Contractor associated with the demobilization of the Work as a result of the termination of the Construction Contract.
- (d) **“Direct Losses”** means all damages, losses, liabilities, penalties, fines, assessments, claims, actions, costs, expenses (including the cost of legal or professional services, legal costs being on a substantial indemnity basis), proceedings, demands and charges whether arising under statute, contract or at common law, except Indirect Losses.
- (e) **“Non-Default Termination Sum”** has the meaning given in Section 3.1(b) of this Schedule B.
- (f) **“Indirect Losses”** means any losses claimed that are (a) for punitive, exemplary or aggravated damages, (b) for loss of profits, loss of use, loss of production, loss of business or loss of business opportunity, or (c) for a claim for consequential loss or for indirect loss of any nature.
- (g) **“Invoice Date”** means the date that is the later of:
  - (i) the date on which Hospital receives an invoice from Project Co for the Non-Default Termination Sum; and
  - (ii) the date on which Hospital receives the supporting evidence required pursuant to Section 4.1(a) of this Schedule B.
- (h) **“Project Co Amount”** means any amount payable to Project Co as a return to and/or profit to Project Co shown in the Financial Model for the period to and including the Termination Date pro-rated for any partial month at the end of such period.

- (i) “**Termination Date**” means the date the Construction Contract is terminated pursuant to GC 7.1.1, GC 7.1.4, GC 7.1.8, GC 7.2.1, GC 7.2.2 or GC 7.2.3.
- (j) “**Work**” has the meaning given in the Construction Contract.

## **ARTICLE 2 - COMPENSATION ON TERMINATION FOR CONTRACTOR DEFAULT**

### **2.1 Compensation**

- (a) If Hospital terminates the Construction Contract pursuant to GC 7.1.1 or GC 7.1.4 of the Construction Contract, Hospital shall pay to Project Co the Default Termination Payment.
- (b) The “Default Termination Payment” shall be an amount equal to the Guaranteed Price, as adjusted in accordance with the terms of the Construction Contract as of the Termination Date, less the aggregate, without duplication, of each of the following:
  - (i) any Interim Reimbursement Payment Amount paid or payable by Hospital;
  - (ii) all Additional Owner Payments paid or payable on or before the Termination Date;
  - (iii) Hospital’s estimate of the cost to complete the Work (net of any insurance or performance security proceeds that Hospital is entitled to receive under the Insurance Trust Agreement to complete the Work) including the cost to remedy any defective or deficient Work determined on a reasonable basis in consultation with Consultant and other consultants;
  - (iv) Hospital’s estimate of the aggregate of all Direct Losses suffered, sustained or incurred by Hospital as a result of, in respect of, or arising out of the event or events which resulted in the termination of the Construction Contract and out of the termination together with all costs of entering into a new construction contract to complete the Work on substantially the same terms and conditions as the Construction Contract;
  - (v) Legislative Holdback required to be maintained by the Hospital as at the time the Default Termination Payment is required to be made which amount will be paid by Hospital in accordance with the *Construction Lien Act* (Ontario).
- (c) To the extent that any amounts that Hospital has estimated or determined pursuant to Section 2.1(b)(iii), (iv) or (v) above are in excess of what is required by Hospital to complete the Work, compensate for Direct Losses or maintain as Legislative Holdback, as applicable, Hospital shall promptly pay such excess amounts to Project Co.
- (d) Hospital shall pay the Default Termination Payment in accordance with Article 4 of this Schedule B.

### ARTICLE 3 - COMPENSATION ON NON-DEFAULT TERMINATION

#### 3.1 Compensation

- (a) If Contractor terminates the Construction Contract pursuant to GC 7.2.1, 7.2.2 or 7.2.3 or if Hospital terminates the Construction Contract pursuant to GC 7.1.8, Hospital shall pay to Project Co the Non-Default Termination Sum.
- (b) The “Non-Default Termination Sum” shall be an amount equal to the aggregate, without duplication, of:
  - (i) all Base Progress Payments and Additional Owner Payments properly due and payable, under the Construction Contract to and including the Termination Date and any Cost of the Financing directly related to such Base Progress Payments to the extent not funded under the Lending Agreements as part of the Debt Amount;
  - (ii) all Demobilization Costs;
  - (iii) the Debt Amount;
  - (iv) the Project Co Amount calculated as at the date of payment of the Non-Default Termination Sum to Project Co; and
  - (v) all other Direct Losses suffered, sustained or incurred by Contractor and Project Co as a result of, or arising out of, the event or events which have resulted in the termination of the Construction Contract and out of the termination;

less the aggregate of (A), (B) and (C) of this Section 3.1(b):

- (A) any Interim Reimbursement Payment Amount properly due and payable by Hospital prior to the Termination Date;
- (B) the Hospital Holdback as at the time the Non-Default Termination Sum is required to be made; and
- (C) any Legislative Holdback required to be maintained by the Hospital at the time the Non-Default Termination Sum is required to be made, which amount shall be paid subject to the *Construction Lien Act* (Ontario);

provided that with respect to the Hospital Holdback, Hospital shall give notice to Contractor of the defect or other cause which gave rise to the Hospital Holdback (except to the extent Contractor is or should already be aware of same) and a reasonable period of time to correct such defect or remove such cause; and provided further that Hospital shall release the Hospital Holdback to the extent such defect is corrected or other cause removed before the end of such period.

- (c) To the extent that any amounts that Hospital has determined pursuant to Section 3.1(b)(B) or (C) above are in excess of what is required by Hospital to holdback

under the Construction Contract or maintain as Legislative Holdback, as applicable, Hospital shall promptly return such excess amounts to Project Co.

- (d) Hospital shall pay the Non-Default Termination Sum in accordance with Article 4 of this Schedule B.

## **ARTICLE 4 - GENERAL**

### **4.1 Payment**

- (a) In the event of a termination referred to in Section 3.1(a) of this Schedule B, as soon as practicable, and, in any event, within sixty (60) days, after the Termination Date, Project Co shall give to Hospital an invoice for the Non-Default Termination Sum (reasonably estimated if not then known) and sufficient supporting evidence, reasonably satisfactory to Hospital, justifying the amount of the Non-Default Termination Sum, including a detailed breakdown of each of the individual items comprising such sum. To the extent the Non-Default Termination Sum is based on estimates of cost, the Parties will readjust as soon as such estimated costs can be determined.
- (b) Hospital shall pay to Project Co the Non-Default Termination Sum within sixty (60) days after the Invoice Date and so long as all demobilization of the Work has been completed.
- (c) In the event of a termination referred to in Section 2.1(a) of this Schedule B, as soon as practicable, and, in any event, within one hundred and twenty (120) days after the Termination Date, Hospital shall calculate and notify Project Co of the Default Termination Payment under Section 2.1(b) of this Schedule B and shall deliver to Project Co sufficient supporting evidence, reasonably satisfactory to Project Co.
- (d) Hospital shall pay to Project Co the Default Termination Payment as soon as reasonably practicable and in any event within thirty (30) days after delivering the notice described in Section 4.1(c) of this Schedule B.

### **4.2 Costs**

The costs and expenses to be taken into account in the calculation of the Non-Default Termination Sum due pursuant to this Schedule B shall only be such costs and expenses to the extent that they are reasonable and proper in quantum and shall have been or will be reasonably and properly incurred.

### **4.3 Undisputed Amounts**

Either Hospital or Project Co may dispute the calculation of any Compensation Payment and in the event of a dispute then any undisputed amount shall be paid in accordance with this Schedule B and the disputed amount shall be dealt with in accordance with Schedule C - Dispute Resolution Procedure to the Limited Assignment of Construction Contract. Notwithstanding the foregoing, in the event any disputed amount exceeds [REDACTED] then either party may proceed to court for the resolution of such dispute.

#### **4.4 Outstanding Debt Amount**

- (a) Subject to Section 4.3 of this Schedule B, Hospital shall be entitled to rely on a certificate of Agent as to the Debt Amount outstanding at any relevant time.
- (b) If a receipt or other acknowledgement is given by Agent acknowledging or otherwise confirming receipt of payment or payments in respect of the Debt Amount, such receipt or other acknowledgement shall discharge Hospital's obligation to pay such portion of compensation due to Project Co that is equal to the amount acknowledged or confirmed.

#### **4.5 Set-off**

Hospital shall be entitled to set off against the Non-Default Termination Sum or the Default Termination Payment, such amounts not already taken into account in calculating the relevant Compensation Payment that Hospital is entitled to set off or withhold pursuant to the Project Agreement or the Construction Contract provided that the Non-Default Termination Sum shall never be less than the Debt Amount.

#### **4.6 Full and Final Settlement**

- (a) Except as otherwise provided in Section 4.6(b) of this Schedule B, any compensation paid pursuant to Section 2.1 or Section 3.1 of this Schedule B in the total amount owing thereunder shall be in full and final settlement of any claims, demands and proceedings of Project Co and Hospital as between themselves and of Contractor and Hospital as between themselves and each shall be released from all liability to the other in relation to any breaches or other events leading to the termination of the Construction Contract and the circumstances leading to such breach or termination and Project Co and Hospital as between themselves and Contractor and Hospital as between themselves shall be excluded from all other rights and remedies in respect of any such breach or termination whether in contract, tort, restitution, statute, at common-law or otherwise.
- (b) Section 4.6(a) of this Schedule B shall be without prejudice to any liability, whether arising before, on or after the Termination Date, of either Party to the other including under the indemnities contained in the Construction Contract that arose with respect to acts or omissions on or prior to the Termination Date (but not from termination itself or the events leading to such termination) to the extent such liability has not already been taken into account in calculating the relevant Compensation Payment or set off pursuant to Section 4.5 of this Schedule B. For greater certainty, Section 4.6(a) of this Schedule B shall be without prejudice to any liability of the Owner to pay any outstanding Interim Reimbursement Payment Amount or Additional Owner Payments to the extent a deduction for any such amounts has been made under Section 2.1(b)(1) or (ii) of this Schedule B.
- (c) Contractor acknowledges that under the provisions of Section 3.13 of the Limited Assignment of Construction Contract Hospital shall pay the Compensation Payment to Project Co and which Compensation Payment Project Co has irrevocably directed Hospital to make to Agent or as Agent may direct as security for the Financing. Hospital acknowledges such direction and agrees to pay the Compensation Payment to Agent or as

Agent may direct in accordance with such direction. Project Co and Contractor acknowledge and agree that payment by the Hospital of the Compensation Payment in accordance with this Section 4.6(c) to the Agent or as the Agent may direct constitutes payment by the Hospital to Project Co or Contractor, as applicable, in satisfaction of the Hospital's obligation to make (i) the Compensation Payment under the Limited Assignment of Construction Contract, or (ii) any payment to Contractor under the Construction Contract, to the extent made in relation to the Guaranteed Price, as the case may be and in satisfaction of any trust obligation of the Hospital in respect to such payments under Section 7 of the *Construction Lien Act* (Ontario) pursuant to Section 10 of the *Construction Lien Act* (Ontario).

**SCHEDULE C**  
**DISPUTE RESOLUTION PROCEDURE**

**ARTICLE 1 - GENERAL**

- 1.1** All disputes, controversies, or claims arising out of or relating to the calculation of any Compensation Payment under Section 4.3 of Schedule B to the Limited Assignment of Construction Contract (collectively and individually, a “**Dispute**”) shall, subject to the last sentence of Section 4.3, be resolved in accordance with the provisions of this Schedule C.

**ARTICLE 2 - REFERRAL OF DISPUTES TO ARBITRATION**

- 2.1** Either Party may, by written notice, require that the Dispute be resolved by arbitration pursuant to Section 3. Such notice will not be effective unless it indicates it is a notice to arbitrate and is delivered to the other Party and provided further that such notice expressly identifies the specific Dispute that is to be the subject of the arbitration.

**ARTICLE 3 - RESOLUTION BY ARBITRATION**

- 3.1** If a Dispute is referred to arbitration pursuant to Section 2.1 of this Schedule C, the Dispute shall be resolved by arbitration in accordance with the *Arbitration Act, 1991* (Ontario).
- 3.2** Disputes referred to arbitration shall be resolved by a single arbitrator unless one of the Parties, by notice in writing delivered to the other Party within five (5) Business Days after a notice to arbitrate pursuant to Section 2.1 of this Schedule C has been delivered, expressly requires that the Dispute that is the subject of that notice to arbitrate be resolved by a three (3) person arbitration tribunal, in which case that particular Dispute shall be resolved by a three (3) person arbitration tribunal.
- 3.3** If the arbitration tribunal is comprised of a single arbitrator, the arbitrator shall be appointed as follows:
- (a) if the Parties agree on the arbitrator, the Parties shall jointly appoint the arbitrator as soon as possible and in any event within ten (10) days after delivery of the notice to arbitrate pursuant to Section 2.1 of this Schedule C; and
  - (b) if the Parties fail to agree or jointly appoint the arbitrator within such ten (10) day period, either Party may apply to the Ontario Superior Court of Justice for appointment of the arbitrator, in which case the court shall appoint the arbitrator at the earliest opportunity from the lists of potential arbitrators submitted to the court by the Parties, or if no list is submitted by either Party, or if the list or lists submitted do not include potential arbitrators with the necessary qualifications and experience, the court shall be entitled at its sole and absolute discretion to appoint anyone who meets the requirements set out in this Schedule C for the qualifications and experience of the arbitrator.



- 3.4** If the arbitration tribunal is comprised of three (3) arbitrators:
- (a) the arbitrators shall be appointed as follows:
    - (i) each Party shall appoint one arbitrator no later than five (5) Business Days after delivery of the notice requiring a three (3) person arbitration panel pursuant to Section 3.2 of this Schedule C;
    - (ii) if a Party fails to appoint an arbitrator within five (5) Business Days after delivery of the notice requiring a three (3) person arbitration panel, the other Party is entitled to apply to the Ontario Superior Court of Justice to appoint that arbitrator, in which case the court shall appoint that arbitrator at the earliest opportunity using a comparable process to that described in Section 3.3(b) of this Schedule C;
    - (iii) the arbitrators appointed in accordance with the foregoing shall, within five (5) Business Days after their appointment, jointly appoint a third arbitrator who shall also act as the chair of the arbitration tribunal and who, in addition to all other required qualifications, shall have experience in arbitration or judicial processes and procedures; and
    - (iv) if the two (2) arbitrators appointed by the Parties fail to appoint a third arbitrator within the required time, either of the other two (2) arbitrators may apply to the Ontario Superior Court of Justice for appointment of the third arbitrator, in which case the court shall appoint the third arbitrator at the earliest opportunity using a comparable process to that described in Section 3.3(b) of this Schedule C; and
  - (b) the arbitrators appointed by the Parties shall at all times be neutral and act impartially and shall not act as advocates for the interests of the Party who appointed them.
- 3.5** All arbitrators must have qualifications and experience relevant to the issues in the Dispute and also have qualifications and experience as arbitrators.
- 3.6** No one shall be nominated or appointed to act as an arbitrator who is or was in any way financially interested in the Project or in the business affairs of Hospital, Project Co, Contractor, Lender, Agent or any consultant, subconsultant or subcontractor of any of them.
- 3.7** The arbitrator(s) shall have the jurisdiction and power to:
- (a) amend or vary any and all rules under the *Arbitration Act, 1991* (Ontario), including rules relating to time limits, either by express agreement of the Parties or, failing such agreement, as the arbitrator(s) consider appropriate and necessary in the circumstances to resolve the Dispute and render an award;
  - (b) require some or all of the evidence to be provided by affidavit;
  - (c) hold a hearing at which evidence and submissions are presented by the Parties;

- (d) direct either or both Parties to prepare and provide the arbitrator(s) with such documents or other things as the arbitrator(s) may require to assist them in the resolution of the Dispute and rendering of an award; and
  - (e) require either Party to supply or prepare for examination by the arbitrator(s) and the other Party, any document or information the arbitrator(s) considers necessary.
- 3.8** The place of arbitration shall at the option of Hospital be the municipality in which Hospital is located or Toronto, Ontario. The language of the arbitration shall be English.
- 3.9** The costs of an arbitration are in the discretion of the arbitrator(s) who, in addition to any jurisdiction and authority under applicable law to award costs, has the jurisdiction and authority to make an order for costs on such basis as the arbitrator(s) considers appropriate in the circumstances, including to award actual legal fees and disbursements and expert witness fees, and to specify or order any or all of the following:
- (a) the Party entitled to costs;
  - (b) the Party who must pay the costs;
  - (c) the amount of the costs or how that amount is to be determined; and
  - (d) how all or part of the costs must be paid.
- 3.10** In exercising discretion to award costs, however, the arbitrator(s) will take into account the desire of the Parties that costs should generally be awarded to each Party in proportion to the relative success that each Party has in the arbitration.
- 3.11** The award of the arbitrator(s) shall be final and binding upon both Parties, and both Parties expressly waive all rights of appeal in connection with the award of the arbitrator(s). Judgment may be entered upon the award in accordance with Applicable Law in any court having jurisdiction.
- 3.12** The Parties agree to and shall co-operate fully with the arbitrator(s) and proceed with the arbitration expeditiously, including in respect of any hearing, in order that an award may be rendered as soon as practicable by the arbitrator(s), given the nature of the Dispute. The arbitrator(s) shall render a decision as soon as possible and, in any event, shall use all reasonable efforts to render a decision no later than forty-five (45) days after the date of the hearing, or such longer period of time as agreed to in writing by the Parties. If the arbitration tribunal is comprised of three (3) arbitrators, the decision of a majority of the arbitration tribunal shall be deemed to be the decision of the arbitration tribunal, and where there is no majority decision, the decision of the chair of the arbitration tribunal shall be deemed to be the decision of the arbitration tribunal.
- 3.13** This Schedule C constitutes an agreement to arbitrate that shall be specifically enforceable.